

Office of the Inspector General, Ministry of Planning and Economic Policy, P.O. Box 1000, Harare, Zimbabwe

ITEM	DESCRIPTION	BUDGET 2009-2010		ACTUAL		INCREMENTAL		TOTAL		APPLICATION
		AMOUNT	PERCENTAGE	AMOUNT	PERCENTAGE	AMOUNT	PERCENTAGE	AMOUNT	PERCENTAGE	
91.00	TRANSPORTATION	1000	5.3	1000	5.3	0	0	1000	5.3	0
91.00.00	TRANSPORTATION	1000	5.3	1000	5.3	0	0	1000	5.3	0
91.00.00.00	TRANSPORTATION	1000	5.3	1000	5.3	0	0	1000	5.3	0
91.00.00.00.01	OPERATIONAL EXPENDITURE	1000	5.3	1000	5.3	0	0	1000	5.3	0
91.00.00.00.01.01	RENTS	1000	5.3	1000	5.3	0	0	1000	5.3	0
91.00.00.00.01.01.01	RENTS	1000	5.3	1000	5.3	0	0	1000	5.3	0
91.00.00.00.01.01.01.01	RENTS	1000	5.3	1000	5.3	0	0	1000	5.3	0
91.00.00.00.01.01.01.01.01	RENTS	1000	5.3	1000	5.3	0	0	1000	5.3	0





REFJ CONSTRUÇÃO E
ENGENHARIA LTDA

GRUPO/EMPRESA: 03023-HABITAZOAO

Orçamento para execução de Projeto de Implantação de Sistema de Proteção contra Incêndios (SPSI) de Diversa Densidade

Item	Descrição	CONTEUDO	QUANTO	CONTRATO ANTERIOR	METRO NOMINAL/UNIT. QUANTO	SAÍDO	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	PREÇO UNIT.	
01	INSTALAÇÃO DA OBRA	47.364,00	-	46.912,00	47.364,00	47.364,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
02	DEMOLIÇÕES E REMOÇÕES	4.478,00	-	4.478,00	4.478,00	4.478,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
03	TRABALHOS EM TERRA	27.074,00	-	27.074,00	27.074,00	27.074,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
04	FUNDAÇÕES	86.182,00	-	86.182,00	86.182,00	86.182,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
05	GALERIA CELULAR E/OU CONTEIÇÕES	1.076,00	-	1.076,00	1.076,00	1.076,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
06	ESTRUTURAS DE CONCRETO E METÁLICA	614.742,00	-	614.742,00	614.742,00	614.742,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
10	INSTALAÇÃO HIDROSSANITÁRIA, INCÊNDIO	1.057,00	-	1.057,00	1.057,00	1.057,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
11	INSTALAÇÃO ELÉTRICA E TELEFÔNICA	5.012,00	-	5.012,00	5.012,00	5.012,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
15	PISOS, RODAPÉS, SOLEIRAS E PEITORES	1.195,00	-	1.195,00	1.195,00	1.195,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
17	PINTURA	11.192,00	-	11.192,00	11.192,00	11.192,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
18	URBANIZAÇÃO E OBRAS COMPLEMENTARES	1.407,00	-	1.407,00	1.407,00	1.407,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
43	SERVIÇOS TÉCNICOS	12.165,00	-	12.165,00	12.165,00	12.165,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
44	ADMINISTRAÇÃO DA OBRA	26.614,00	-	26.614,00	26.614,00	26.614,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
45	EQUIPAMENTOS	16.407,00	-	16.407,00	16.407,00	16.407,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
50	ADMINISTRAÇÃO LOCAL DA OBRA	18.506,00	-	18.506,00	18.506,00	18.506,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
	TOTAL	814.006,00	-	814.006,00	814.006,00	814.006,00	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
		Preço unit. Global Simples		0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
		Valor Simples em R\$		0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
		Preço unit. Global Acumulado		0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	
		Valor Acumulado em R\$		0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	0,00%	

